DOT_RGGBO1

* ok *

* Kk *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 03/20/2001

Bl D CHECK REPORT TIMVE: 14:19
PS&E JOB NO: 00X306 REVI SION NO : 1 BI DS OPENED ON : Apr 4 2001
CONTRACT NO: 006072 REGION NO : 4 AWARDED ON : Apr 6 2001
VERSI ON NO : 2 WORK ORDER# : XL1007
HY CSR 004 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE ©SR 4 ELTI NG | NCORPORATED H TECH ROCKFALL CONSTRUCTI Of JAL CONSTRUCTI ON, | NC.
SPOCZEA\L/ILC_STAB' LI ZATI ON 780 82ND DR 48120 NW HI LLSI DE RD 123 SE 4TH - 97702
00X306 GLADSTONE OR 97027-1802 97116- 76271 PO BOX 6269
PROJECT - NH0004(014) CLACKAMAS OR 970150366 FOREST GROVE OR 971160674 BEND OR 977086269
COUNTY(S) : COWLI TZ CONTRACTOR NUMBER : 100177 CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 100344
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 1.10% 40.00% 66. 67 %
30, 000. 00 30, 330. 00 330 42, 000. 00 12, 000 50, 000. 00 20, 000
2  SAFETY SCALI NG SUPERVI SOR
200. 0000 HR 120. 0000 60. 0000 -50. 00% 62. 0000 -48.33% 75. 0000 -37.50%
24, 000. 00 12, 000. 00 -12, 000 12, 400. 00 -11, 600 15, 000. 00 -9, 000
3 SAFETY SCALI NG LABOR
400. 0000 HR 90. 0000 56. 0000 -37.78% 60. 0000 -33.33% 75. 0000 -16.67%
36, 000. 00 22, 400. 00 -13, 600 24, 000. 00 -12, 000 30, 000. 00 -6, 000
GRADI NG
4 CRUSHED SURFACI NG BASE COURSE
600. 0000 TON 12. 0000 15. 0000 25.00% 15. 0000 25.00 % 13. 0000 8.33%
7,200. 00 9, 000. 00 1, 800 9, 000. 00 1, 800 7, 800. 00 600
5 DEBRI'S REMOVAL | NCL. HAUL
4600. 0000 C.Y. 13. 5000 7.5000 -44. 44% 15. 0000 11.11% 7.5000 -44. 44 %
62, 100. 00 34, 500. 00 -27, 600 69, 000. 00 6, 900 34, 500. 00 -27, 600
EROSI ON CONTROL AND PLANTI NG
6 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
TRAFFI C
7 PRECAST CONC. BARRI ER TYPE 2
1320. 0000 L.F. 22.7500 24. 0000 5.49% 21.5000 -5.49% 24. 0000 5.49%
30, 030. 00 31, 680. 00 1, 650 28, 380. 00 -1, 650 31, 680. 00 1, 650
8 REMOVI NG AND RESETTI NG EXI STI NG PERMANENT BARRI ER
2160. 0000 L.F. 5. 0000 4. 0000 -20.00% 3. 4500 -31.00% 3.8000 -24.00%
10, 800. 00 8, 640. 00 -2,160 7,452.00 -3,348 8, 208. 00 -2,592
9 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 100. 00% 75.00 % 500. 00 %
1, 500. 00 3, 000. 00 1, 500 2, 625. 00 1,125 9, 000. 00 7,500
10 TRAFFI C CONTROL LABOR
800. 0000 HR 33. 2500 36. 0000 8.27% 35. 0000 5.26% 35. 0000 5.26%
26, 600. 00 28, 800. 00 2,200 28, 000. 00 1, 400 28, 000. 00 1, 400



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

DATE: 03/20/2001

Bl D CHECK REPORT * * = TIMVE: 14:19
PS&E JOB NO: 00X306 REVI SION NO : 1 BI DS OPENED ON : Apr 4 2001
CONTRACT NO: 006072 REGION NO : 4 AWARDED ON : Apr 6 2001
VERSI ON NO : 2 WORK ORDER# : XL1007
HY CSR 004 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE ©SR 4 ELTI NG | NCORPORATED H TECH ROCKFALL CONSTRUCTI Of JAL CONSTRUCTI ON, | NC.
SPOCZEA\L/ILC_STAB' LI ZATI ON 780 82ND DR 48120 NW HI LLSI DE RD 123 SE 4TH - 97702
00X306 GLADSTONE OR 97027-1802 97116- 76271 PO BOX 6269
PROJECT - NH0004(014) CLACKAMAS OR 970150366 FOREST GROVE OR 971160674 BEND OR 977086269
COUNTY(S) : COWLI TZ CONTRACTOR NUMBER : 100177 CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 100344
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
11 TRAFFI C CONTROL VEHI CLE
35. 0000 DAY 60. 0000 100. 0000 66.67% 50. 0000 -16.67% 30. 0000 -50.00%
2, 100. 00 3, 500. 00 1, 400 1, 750. 00 -350 1, 050. 00 -1, 050
12 TRAFFI C CONTROL SUPERVI SOR
455, 0000 HR 36. 0000 40. 0000 11.11% 36. 0000 0.00% 36. 0000 0.00%
16, 380. 00 18, 200. 00 1, 820 16, 380. 00 0 16, 380. 00 0
13 CONSTRUCTI ON SI GNS CLASS A
244.0000 S. F. 15. 0000 16. 0000 6.67% 18. 5000 23.33% 12. 0000 -20.00%
3, 660. 00 3, 904. 00 244 4,514. 00 854 2,928.00 -732
OTHER | TEMS
14  CONCRETE MODULAR BLOCK WALL
785. 0000 EACH 100. 0000 140. 0000 40.00% 150. 0000 50. 00 % 166. 0000 66. 00 %
78, 500. 00 109, 900. 00 31, 400 117, 750. 00 39, 250 130, 310. 00 51, 810
15 GABI ON CRI BBI NG
820. 0000 C.Y. 100. 0000 80. 0000 -20.00% 90. 0000 -10.00% 76. 0000 -24.00%
82, 000. 00 65, 600. 00 - 16, 400 73, 800. 00 -8,200 62, 320. 00 -19, 680
16 HI GH | MPACT ROCKFALL FENCE
780. 0000 L.F. 250. 0000 275. 0000 10.00% 230. 0000 -8.00% 260. 0000 4.00%
195, 000. 00 214, 500. 00 19, 500 179, 400. 00 - 15, 600 202, 800. 00 7,800
17 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
18 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
5. 00 5. 00 5. 00 5. 00
19 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-2.00 -2.00 -2.00 -2.00



DOT RGGB0O1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 20/ 2001
B * % * B| D CHECK REPORT * * = TIMVE: 14:19
PS&E JOB NO: 00X306 REVI SION NO : 1 BI DS OPENED ON : Apr 4 2001
CONTRACT NO: 006072 REGION NO : 4 AWARDED ON : Apr 6 2001
VERSI ON NO : 2 WORK ORDER# : XL1007
W LSRR 004 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TI TLE : SR 4 ELTI NG | NCORPORATED H TECH ROCKFALL CONSTRUCTI Of JAL CONSTRUCTI ON, | NC.
SPOCZEA\L/ILCSTAB' LI ZATI ON 780 82ND DR 48120 NW HI LLSI DE RD 123 SE 4TH - 97702
00X306 GLADSTONE OR 97027-1802 97116- 76271 PO BOX 6269
PROJECT | NH0004(014) CLACKAMAS OR 970150366 FOREST GROVE OR 971160674 BEND OR 977086269
COUNTY(S) : COWLITZ CONTRACTOR NUMBER : 100177 CONTRACTOR NUMBER : 100101 CONTRACTOR NUMBER : 100344
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
20 SPILL PREVENTI ON PLAN
L.S. -25.00% -50.00% 0.00%
1, 000. 00 750. 00 - 250 500. 00 -500 1, 000. 00 0
CONTRACT TOTAL $608, 873. 00 $598, 707. 00 -1.67% $618, 954. 00 1.66% $632, 979. 00 3.96%



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 20/ 2001
* % * B| D CHECK REPORT * * = TIMVE: 14:19
PS&E JOB NO: 00X306 REVI SION NO : 1 BI DS OPENED ON : Apr 4 2001
CONTRACT NO: 006072 REGION NO : 4 AWARDED ON : Apr 6 2001
VERSI ON NO : 2 WORK ORDER# : XL1007
HY CSR 004 e 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE ©SR 4 CORAL CONSTRUCTI ON COVPANY GOODFELLOW BROS., | NC. DI AMACO | NC
SPOCZEA\L/:-CSTAB' LI ZATI ON 10780 SW CLUTTER RD 1407 N WALLA WALLA AVE 40 LAKE BELLEVUE DR STE 100
00X306 SHERWOOD OR 97140- 9563 98801- 1530
PROJECT - NH0004(014) W LSONVILLE OR 970700347 WENATCHEE WA 98807059¢ BELLEVUE WA 980052480
COUNTY(S) : COWLI TZ CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100065
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 80.00% 18.70% 116. 67 %
30, 000. 00 54, 000. 00 24, 000 35, 610. 00 5, 610 65, 000. 00 35, 000
2  SAFETY SCALI NG SUPERVI SOR
200. 0000 HR 120. 0000 75. 0000 -37.50% 80. 0000 -33.33% 65. 0000 -45.83%
24, 000. 00 15, 000. 00 -9, 000 16, 000. 00 -8, 000 13, 000. 00 -11, 000
3 SAFETY SCALI NG LABOR
400. 0000 HR 90. 0000 75. 0000 -16.67% 120. 0000 33.33% 60. 0000 -33.33%
36, 000. 00 30, 000. 00 -6, 000 48, 000. 00 12, 000 24, 000. 00 -12, 000
GRADI NG
4 CRUSHED SURFACI NG BASE COURSE
600. 0000 TON 12. 0000 18. 0000 50. 00% 18. 0000 50. 00 % 30. 0000 150. 00 %
7,200. 00 10, 800. 00 3, 600 10, 800. 00 3, 600 18, 000. 00 10, 800
5 DEBRI'S REMOVAL | NCL. HAUL
4600. 0000 C.Y. 13. 5000 7.0000 -48.15% 7. 0000 -48.15% 10. 0000 -25.93%
62, 100. 00 32, 200. 00 -29, 900 32, 200. 00 -29, 900 46, 000. 00 -16, 100
EROSI ON CONTROL AND PLANTI NG
6 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
TRAFFI C
7 PRECAST CONC. BARRI ER TYPE 2
1320. 0000 L.F. 22.7500 25. 0000 9.89% 22. 0000 -3.30% 40. 0000 75.82%
30, 030. 00 33, 000. 00 2,970 29, 040. 00 -990 52, 800. 00 22,770
8 REMOVI NG AND RESETTI NG EXI STI NG PERMANENT BARRI ER
2160. 0000 L.F. 5. 0000 6. 0000 20.00% 4. 0000 -20.00% 15. 0000 200. 00 %
10, 800. 00 12, 960. 00 2,160 8, 640. 00 -2,160 32, 400. 00 21, 600
9 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 116.67% 66.67 % 233.33%
1, 500. 00 3, 250. 00 1, 750 2, 500. 00 1, 000 5, 000. 00 3, 500
10 TRAFFI C CONTROL LABOR
800. 0000 HR 33. 2500 30. 0000 -9.77% 37.0000 11.28% 29. 0000 -12.78%
26, 600. 00 24, 000. 00 -2,600 29, 600. 00 3, 000 23, 200. 00 - 3,400



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 20/ 2001
* % * B| D CHECK REPORT * * = TIMVE: 14:19
PS&E JOB NO: 00X306 REVI SION NO : 1 BI DS OPENED ON : Apr 4 2001
CONTRACT NO: 006072 REGION NO : 4 AWARDED ON : Apr 6 2001
VERSI ON NO : 2 WORK ORDER# : XL1007
HY CSR 004 e 4TH BIDDER ------- ------- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE ©SR 4 CORAL CONSTRUCTI ON COVPANY GOODFELLOW BROS., | NC. DI AMACO | NC
SPOCZEA\L/:-CSTAB' LI ZATI ON 10780 SW CLUTTER RD 1407 N WALLA WALLA AVE 40 LAKE BELLEVUE DR STE 100
00X306 SHERWOOD OR 97140- 9563 98801- 1530
PROJECT - NH0004(014) W LSONVILLE OR 970700347 WENATCHEE WA 98807059¢ BELLEVUE WA 980052480
COUNTY(S) : COWLI TZ CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100065
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
11 TRAFFI C CONTROL VEHI CLE
35. 0000 DAY 60. 0000 70. 0000 16.67% 56. 0000 -6.67% 10. 0000 -83.33%
2, 100. 00 2, 450. 00 350 1, 960. 00 - 140 350. 00 -1, 750
12 TRAFFI C CONTROL SUPERVI SOR
455, 0000 HR 36. 0000 35. 0000 -2.78% 38. 0000 5.56 % 1. 0000 -97.22%
16, 380. 00 15, 925. 00 - 455 17, 290. 00 910 455, 00 -15, 925
13 CONSTRUCTI ON SI GNS CLASS A
244.0000 S. F. 15. 0000 14. 0000 -6.67% 12. 0000 -20.00% 8. 0000 -46.67%
3, 660. 00 3,416. 00 -244 2,928.00 -732 1, 952. 00 -1,708
OTHER | TEMS
14  CONCRETE MODULAR BLOCK WALL
785. 0000 EACH 100. 0000 175. 0000 75. 00% 180. 0000 80. 00 % 250. 0000 150. 00 %
78, 500. 00 137, 375. 00 58, 875 141, 300. 00 62, 800 196, 250. 00 117, 750
15 GABI ON CRI BBI NG
820. 0000 C.Y. 100. 0000 85. 0000 -15.00% 130. 0000 30. 00 % 200. 0000 100. 00 %
82, 000. 00 69, 700. 00 -12, 300 106, 600. 00 24, 600 164, 000. 00 82, 000
16 HI GH | MPACT ROCKFALL FENCE
780. 0000 L.F. 250. 0000 295. 0000 18. 00% 250. 0000 0.00% 250. 0000 0.00%
195, 000. 00 230, 100. 00 35, 100 195, 000. 00 0 195, 000. 00 0
17 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
18 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
5. 00 5. 00 5. 00 5. 00
19 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-2.00 -2.00 -2.00 -2.00



DOT_RGGBO01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 03/ 20/ 2001
* % * B| D CHECK REPORT * * = TIMVE: 14:19
PS&E JOB NO: 00X306 REVI SION NO : 1 BI DS OPENED ON : Apr 4 2001
CONTRACT NO: 006072 REGION NO : 4 AWARDED ON : Apr 6 2001
VERSI ON NO : 2 WORK ORDER# : XL1007
LSRR 004 e 4TH BIDDER ------- =------ 5TH BIDDER ------- ------- 6TH BIDDER -------
TI TLE : SR 4 CORAL CONSTRUCTI ON COMPANY GOODFELLOW BROS., | NC. DI AMACO | NC
SPOCZEA\L/:-CSTAB' LI ZATI ON 10780 SW CLUTTER RD 1407 N WALLA WALLA AVE 40 LAKE BELLEVUE DR STE 100
00X306 SHERWOOD OR 97140- 9563 98801- 1530
PROJECT } NH- 0004( 014) W LSONVILLE OR 970700347 WENATCHEE WA 98807059¢ BELLEVUE WA 980052480
COUNTY(S) : COWLITZ CONTRACTOR NUMBER : 188245 CONTRACTOR NUMBER : 100296 CONTRACTOR NUMBER : 100065
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
20 SPILL PREVENTI ON PLAN
L.S. -50. 00% -50.00% -50.00%
1, 000. 00 500. 00 -500 500. 00 -500 500. 00 -500
CONTRACT TOTAL $608, 873. 00 $676, 679. 00 11. 14% $679, 971. 00 11. 68% $839, 910. 00 37.95%



